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PREAMBLE

This Contract, entered into on                                      by and between the CALIFORNIA INSTITUTE OF
TECHNOLOGY (hereinafter called the "Institute" or "JPL"), a corporation organized and existing under the
laws of the State of California, and   “TBD” (hereinafter called the "Contractor"), a corporation organized
and existing under the laws of the State of "TBD" and constituting a subcontract under Prime Contract
NAS7-1407 between the Institute and the Government;

WITNESSETH THAT:

The Contractor agrees to furnish and deliver the supplies and perform the services set forth in this Contract
for the consideration stated herein.
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Schedule

ARTICLE  1.  STATEMENT OF WORK AND DELIVERY INSTRUCTIONS

1.0 The Contractor shall develop system Concept(s) for a Mars Ascent Vehicle
(MAV) in support of the Mars Sample Return (MSR) mission to be launched in
2011.  The concept study shall be performed in accordance with the
requirements set forth below and in accordance with Exhibits I through IV to
this Contract.  In the performance of this effort, the Contractor shall:

1.1 Develop MAV system Concept(s) that address the technology
objectives outlined in Exhibits I, II, III and IV and that are consistent
with the Mars Exploration Program and the MAV study guidelines as
outlined in Exhibit I.

1.2 Study and analyze each Mars Sample Return (MSR) approach still
viable in Exhibit III, after incorporation of additional input to be
provided by JPL from the MSR Phase 1 Study.  Prepare a written
discussion of the pros and cons and rationale associated with each
Concept for each viable sample return approach.

1.3 Conduct a Mid Term MAV System Concept(s) Presentation at JPL for
review by the JPL/Marshall Space Flight Center (MSFC) Study Team.
The Presentation shall consist of viewgraphs, with text annotations on
the facing page, that detail the work performed in accordance with
paragraphs 1.1 and 1.2 above and shall address the items listed in
Exhibit IV.

1.4 Develop and analyze detailed MAV Concept(s) for each Sample 
Return Approach determined to be viable.  Provide the rationale for 
formulating these concepts in terms of the cost/risk/technology 
balance.  Mars Ascent shall be defined as beginning at the Mars 
surface for launch and ending at Mars Orbit or Mars escape.   Year 
2011 launch shall be the baseline for all concepts.

1.5        Conduct a Final MAV System Concept(s) Presentation at JPL for
review by the JPL/MSFC Study Team. The Presentation shall consist of
viewgraphs, with text annotations on the facing page, that detail the
work performed in accordance with paragraph 1.4 above and shall
address the items listed in Exhibit IV.  The Final  Presentation shall also
include the following:

1.5.1    Provide an in-depth  technical description of the resulting MAV
concepts, addressing the items listed in Exhibits III and IV.   

1.5.2 Provide a Research & Development (R & D) road map
including cost and schedule estimates for the (1) formulation,
(2) implementation (including technology development and
demonstration) and (3) launch scenario for each concept.

1.5.3 Provide requirements on technology development consisting of:

On or Before

11/05/01.

01/28/02.
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1.5.3.1 A list of technology needs.

1.5.3.2 Recommendations for required testing or flight
validations.

1.6 Attend and participate in a technical Kick-Off meeting
at JPL .  The discussions shall include (1) study
objectives (2) clarifications (3) a summary of prior
MAV study efforts completed by NASA to date (4) a
description of related elements of the NASA MAV
Program and (5) MAV ground rules, requirements and
assumptions from the MSR Phase I Study.

1.7 Participate in bi-weekly teleconferences with the MAV
study team (JPL/MSFC) for informal status reports and
technical updates.

1.8 Contact the JPL Contract Technical Manager (CTM)
for information on previous studies and/or ongoing
technical work.

1.9 Provide reports as described below:

1.9.1 Ten (10) copies including one electronic copy
(Microsoft Office 97 format on Zip-disk or
CD-ROM) of the viewgraphs to be used for the
Mid-Term MAV System Concept(s)
Presentation as specified in paragraph 1.3
above.

1.9.2 Ten (10) copies including one electronic copy
(Microsoft Office 97 format on Zip-disk or
CD-ROM) of the technology needs list and
demonstration requirements documenting the
effort as specified in paragraph 1.5.3 above.

1.9.3    Ten (10) copies including one electronic copy
(Microsoft Office 97   format on Zip-disk or
CD-ROM) of the viewgraphs to be used for the
Final MAV System Concept(s) Presentation as
specified in paragraph 1.5 above.

2.0 The following Exhibits are hereby incorporated into and made
a part of this Contract:

2.1 Exhibit I, “Mars Ascent Vehicle Concept Study - Contract Support,
dated 05/08/01

2.2 Exhibit II, "MAV Technology Objectives," dated 05/08/01

08/07/01.

Beginning two weeks
after Date of Contract

(DOC) through
Contract completion.

Ongoing through
Contract completion.

11/01/01.

01/24/02.

01/24/02.
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2.3 Exhibit III “Concepts List and Supporting Information”, dated
05/08/01

2.4 Exhibit IV “Concept Study Products List”, dated 05/08/01.

3.0  JPL will:

3.1 Conduct a Kick-Off meeting as specified in paragraph
1.6 above.

 3.2  Provide the Contractor with the results of the MSR Phase 1 Study as
specified in paragraph 1.2 above.

3.3 Conduct informal bi-weekly teleconferences with the
Contractor as specified in paragraph 1.7 above.

3.4  Host the Mid Term and Final MAV System Concept(s)
Presentations at JPL as specified in paragraphs 1.3 and
1.5 above.

4.0 Delivery Instructions

4.1 Except as otherwise provided in this Contract, the point of inspection,
acceptance and delivery of all supplies deliverable under this Contract
shall be the Jet Propulsion Laboratory, 4800 Oak Grove Drive,
Pasadena, California 91109.  All such supplies shall be packaged,
packed, boxed, or crated in such a manner to ensure safe delivery and
shall be shipped prepaid and at the Contractor's expense to the point of
delivery.

4.2 Time is of essence in the performance of this Contract.

4.3 Large Businesses – The Contractor shall furnish the Contracting Officer
(CO) with the annual and final reports of reportable items described in
the Article entitled “New Technology.”  Copies of transmittal letters for
those reports shall be sent to the JPL Office of Patents and New
Technology (OPANT) and to the cognizant JPL negotiator.

 or

Small Businesses - The Contractor shall provide the Contracting Officer
(CO) the annual and final reports of subject inventions described in the
Article entitled “Patent Rights – Retention by the Contractor (Short
Form).”  Copies of transmittal letters shall be sent to the JPL Office of
Patents and New Technology (OPANT) and to the cognizant JPL
negotiator.
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ARTICLE  2.  PRICE AND PAYMENT

1.0 Total  Fixed Price:  $TBD.

2.0 Partial Payments will be made in accordance with the following schedule:

Deliverable
Partial

Payment Amount

1. Mid Term MAV System Concept(s) Presentation as
specified in Article 1, paragraph 1.3

TBD

2. Final MAV System Concept(s) Presentation and reports
as specified in Article 1, paragraphs 1.5 and 1.9

TBD

Provisional partial payments in the amounts specified above shall be made to the
Contractor upon delivery and acceptance of the specified deliverables. These provisional
payments shall be made subject to final acceptance of all deliverables.  Should the
Contract be terminated prior to final acceptance of all deliverables, JPL shall be entitled
to an appropriate equitable adjustment and possible return of all or a portion of the
provisional partial payments made.

3.0 Invoices. Invoices shall be submitted, in triplicate, to JPL Supplier Payment Section, M/S 601-
208, 4800 Oak Grove Drive, Pasadena, California 91109.
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ARTICLE 3.  SPECIAL PROVISIONS

1.0 Key Personnel/Facilities

1.1 The personnel and/or facilities, if any, specified in paragraph 1.2 below are considered
essential to the work being performed hereunder. Prior to removing, replacing, or
diverting any of the specified individuals or facilities, the Contractor shall notify JPL
reasonably in advance and shall submit justification (including proposed substitutions) in
sufficient detail to permit evaluation of the impact on this Contract. No diversion shall be
made by the Contractor without the written consent of JPL; provided, that JPL may ratify
in writing the change, and such ratification shall constitute the consent of JPL required by
this Article. Paragraph 1.2 below may, with the consent of the Contracting parties, be
amended from time to time during the course of the Contract to either add or delete
personnel and/or facilities, as appropriate.

1.2 The following Contractor personnel shall be considered Key Personnel under this
Contract:

Name Title % Of Time Available to this Contract

TBD TBD TBD
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IN WITNESS WHEREOF, the parties hereto have executed this Contract as of the day and year first
above written.

CALIFORNIA INSTITUTE OF TECHNOLOGY

By _______________________________________

By _______________________________________
(Typed Name)

__________________________________________
     (Title)

Instructions to Contractor: Do not insert date on Preamble page.


